

**FLOYD COUNTY GEORGIA**  
**RFQ 16-0420 Helical Piles for Everett Springs Rd Bridge**  
 Due 2pm 20 April 2016

Company	E-Verify	Addendums 1 & 2	Total for Depth of 25'	+25' Cost Per Foot Per Pile	Soonest Start Date	Estimated Completion	Contact Information
PDQ Enterprises Inc	Yes	Yes and Yes	22100.00	60.00	TBD	3 Days	Chuck Sensabaugh 770-474-8830
Cantsink	Yes	Yes and Yes	8800.00	18.00	As Requested	14 Days	Jeff Schade 678-280-7453
Global Stability	-	-	NO BID	NO BID	-	-	Scott McElroy 770-604-1852
Engineered Solutions of Georgia	Yes	Yes and Yes	19500.00	35.00	5/23/2016	5 days	Chuck Irby 678-290-1325
Foundation Support Works of GA	Yes but Needs E-Verify Number	No 1 Yes 2	Rescinded BID due not completing Engineering and Testing			1 Day	Ryan Dierkies 678-776-1045
Rock Solid Specialty Construction	Yes	Yes and Yes	19700.00	21.00	Ready Immediately	6-10 Days	Jonathan Buckner 678-425-0335
Ram Jack of South Carolina	Yes	Yes and Yes	19780.00	35.00	14 Days	3 Days	Ryan C Oliver 866-735-3085

EE Gray 4/20/16 - The above quotes were received on or before the date and time due.