



**BID SUMMARY**  
**BID PKG # 019-16**  
**October 10 @ 10:00 AM**

COMPANY NAME	Multi-Craft Construction	Berry Construction	Macallan Construction	JA Smith Construction		
	Forms Complete: ✓	Forms Complete: ✓	Forms Complete: ✓	Forms Complete: ✓		
	Bid Bond Present: ✓	Bid Bond Present: ✓	Bid Bond Present: ✓	Bid Bond Present: ✓		
Fort Norton Project	\$283,750.00	\$292,654.00	\$483,957.00	\$291,500.00		
ADD: Install 25 yr. Shingles	\$14,500.00	\$24,321.00	\$20,585.00	\$21,000.00		
DEDUCT: Delete Ironwork	\$18,000.00	\$21,026.00	\$17,120.00	\$20,000.00		
DEDUCT: All work inside Clear Well	\$46,500.00	\$60,693.00	\$28,962.00	\$40,000.00		
DEDUCT: All exterior concrete work	\$12,100.00	\$15,173.00	\$47,299.00	\$14,000.00		
DEDUCT: Platform Lighting	\$9,500.00	\$3,816.00	\$900.00	\$2,300.00		
DEDUCT: Platform and Ramp	\$11,600.00	\$14,473.00	\$11,347.00	\$22,000.00		
COMPLETION TIME:	120 Days	150 Days	134 Days	120 Days		





1