CEVIAN® Design Lab, LLC

SECTION 00 91 13 - ADDENDUM No. 2
ROME CITY AUBITORIUM UPGRADES AND ADDITION
July 14, 2015
Applying to all bidders according to classification headings listed below.
This addendum is issued for the purpose of clarifying the intent of the contract
documents for making necessary corrections, deletions, and/or additions to the
documents on all items of discrepancy raised up to the issuance of this addendum.

Each bidder is hereby instructed and authorized to incorporate in to his proposal the
instructions contained in this addendum.

This Addendum addresses formally submitted Request For Information No. 4 - 7.
TO ALL BIDDERS

RESPONSES TO GENERAL QUESTIONS:

Below are the responses to general questions formally submitted. The answers are in
bold.

1. 81 .1 Foundation Plan - Provide top of footing elevations- None provided. T/FTG
= 0’-8” Below Grade.

2. 81 .1 Foundation Plan - are there any foundation footing step-ups? None noted.
No

3. 1,2,3,4 & 5/32.1 - Rebar shown only indicates horizontal runs, are there any
cross lateral stirrups, and provide sizes? Not Required. Use standard bar
charts to support the rebar.

4. [f stirrups are not required, how is the horizontal rear to be supported? Frovide
detail. See note above.

5. Building elevation A4.01 & A4.02 note -3-0" and -1 basement, what is this note
referencing? Clarify. This elevation marker is giving an approximate location
of the footings so that you understand that the building has a crawlspace.
All information regarding footing and foundation design is described in the
structural specifications and drawings.

6. 9/82.1, the A.B. F1557 is not manufaciured - provide correct reference. F1554

7. What is the required length of the A.B. F15577 Sections 9/52.1 and 10/S2.1
show 1°-0” embedment.

Rome City Auditorium Upgrades and Addition, Rome, GA
Project No. 14047 Addendum No. 2
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10.

11.

12.

13.

14,

15.

186.

17.

18.

19.

20,

21,

Specification 012000-1.3.A, requires a contingency allowance of 10%, provide
bid form showing line itern contingency amount. See Bid Form dated 07/14/15,
attached.

Specification 012000-1.3.A, requires an allowance of $30,000.00 for Audio
Equipment, provide bid form showing line item contingency amount. See Bid
Form dated 07/14/15, attached.

Structural drawings show connection details for block wall fo concrete columns,
provide detail. See section 16/52.1 and 17/52.1

A4.01 & A4.02, Provide intermediate ramp elevations (2 locations), none A
provided. Ramp should be built based on the information in the drawings.
Because there is not site survey, there are no elevation points.

12/A6.04 indicates a precast capstone. Provide profile, location and specification,
none provided. All precast wall capstones to he Pacific Stone, WC-900,
Monterey, 18" width. Adjust wall width in air space to accommadate flush
cap size.

What is the thickness of the concrete on the dumpster pad and loading ramp?
None provided. 6” concrete stab on grade.

Gas Line Screen Wall, provide cut section and elevation indicating composite
and cap material. None provided See 2/6.03 and 3/6.03, similar.

Specification 04200-2.4.A references scored faced CMU, provide location, type
of scored. None indicated on drawings. Score faced is not required. There is
no exposed CMU.

A 1.05 Tag Note E, who is to provide the manufactured adjustable shelving? If
Contractor, provide specification and number of shelves. none provided.
Rubbermaid Tracks #FG4B8900WHT, Brackets #FG4C0602WHT, Shelves
#11653

Exterior columns by Milton Classic, provide column cap and base model
numbers, none provided. Addressed in Addenda No. 1

Provide specification for "Typical Private Dressing room" Mirrar with integral light
system. None provided. See E6.1

3/82.21ndcates a L8x8x1 at new masonry opening, is the 1" thickness correct?
Clarify. Correct

Provide Simpson hanger model numbers for 5/A6.04 for ADA Shower Detail. No
hangers shown but will be required. See revised plan.

Is this a LEED certified project? If so, what class is to be obtained? No

Rome City Auditorium Upgrades and Addition, Rome, GA A
Project No. 14047 Addendum No. 2
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22,

23.

24,

25,

26.

27.

28.

29.

30.

31.

32.

33.

Is this a Davis Bacon Prevailing Wage project? If so, provide wage rate charts.
No

04200-2.5.A references see color schedule for brick. Schedule does nhot include
brick. Provide missing information. See A6.01

Provide manufacture of Brick units and model number. Not provided. See AB.01

Is the mortar a colored mortar? Provide manufacture and color. Product
Manufacture: Laticrete, Color: Mushroom.

A8.01 -Door Schedule - there are two doors with the same numeration (107)
Clarify which is correct. The 80" x 5'-6" door is number 108 and is the doors
located on the front of the dumpster area.

A8.01 -Door Schedule - Door 2086 is listed as 5-0 x 7-0, on the elevation it is
indicated as a 6-0 x 7-0. Clarify which is the correct opening size. The door is to
be 6-0” wide,

Doars 101, 102, 202 and 206 are douhle doors that have no way to secure the
inactive leash. Provide hardware for securing door operation. Add a keyed
Astragal to all doors mentioned above.

Provide locations and quantities of Fire Extinguishers and cabinets. Plans
(Architectural and Life Safety) do not indicate any. See LS1.01

What are the sizes of the rooms signs? Neither specifications nor plans indicate
any room sign sizes. Provide missing information. Approximately 8”x6”. Exact
size will be determined by the architect based on selected manufacturer’s
standard options.

In the Project Manual Section 01 05 00, Paragraph 1.19, Security Program, line 2
states, “Initiate program in coordination with Owner’s existing security system at
project mobilization.” Please clarify the security program and type of security
system in place currently. Fire Sprinkler System—Stage Area. Audible and
Visual Fire Alarm System---Remainder of the huilding. Honeywell Firelite
System.

Please provide contact information for the trade contractor that manages the
security system. Alarms Plus Inc., Rome Georgia, Benji Shiflett, 706-232-
1400

Please provide contact information for the trade contractor that manages the fire
sprinkler system. Atco Fire Protection, Rome Georgia, Daniel Deboard, Cell,
706-591-99438

Rome City Auditorium Upgrades and Addition, Rome, GA
Project No. 14047 Addendum No. 2
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34. Detail 2/A6.05 shows metal stud header above window, size per structural. We
could not locate size in structural drawings. Addressed on drawings.

35. Sheet M1.1 General Note 2 - Are there any rated assemblies where fire or smoke
dampers may be required? No

36. Sheet M1.3 General Note 2 - replace diffuser in original location, note on drawing
specifies to install new branch ductwork. Does new branch ductwork need to be
installed or can existing branch ductwork be used? No new branch ductwork,
no replacement grills. See mechanical notes in #49 and #50.

37. Is any of the existing ductwork to remain lined? If yes, how much is lined? Will it
require additional insulation? Existing trunk to remain lined/insulated as is,
but repair any torn or missing insulation.

38. Does existing ductwork that remains require additional insulation? Same as
above.

39. Sheet M1.4 Demolition Notes 5 & 6 - What if we encounter asbestos on steam
piping to be removed? Building Inspection will perform an asbestos test
prior to commencement of construction. Beyond that, if any pipe insulation
is suspected to be asbestos, have it tested and cease demolition until
tests are complete. Inform architect of results before preceeding with
further pipe demolition.

40. Demolition Note 5 - Cut piping at floor level. Which floor, mezzanine floor or stage
floor? Assuming you are referring to sheet M1.4, cut to mezzanine floor to
get the pipe out o the way of new work,

41. Sheet A1.02 - General demolition notes specifies the demolition of the addition.
There are no references to the demolition of the addition on the mechanical
plans. Whao is responsible for any mechanical demolition in this area? The
General Contractor is responsible for all demolition required and
associated with this project for any and all trades.

42. Please verify if the facility has been re-roofed recently, who the manufacturer is,
how much warranty remains and if that manufacturer can be substituted. The
building was reroofed approximately 8 years ago. The roofing material is
Carlisle, single ply membrane. There are 12 plus years remaining on the
roof warranty. We prefer to use the Carlisle products.

43. Please provide civil plans so we can submit competent pricing on site work.
There are no civil plans. Provide pricing based on drawings provided.

44, Sheet E2.1 shows “what appears to be” a wall-mounted track light with multiply
heads in Rooms #101, #201, and #208 powered hy circuits L-3, L-9, and [-14

Rome City Auditorium Upgrades and Addition, Rome, GA
Project No. 14047 Addendum No. 2
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respectively. No other identifying information is provided. This was corrected in
the “RCA ELECTRICAL 070315

45. With regards to the additional fire alarm devices, they are to match the existing

equipment. What is the existing system or where is it listed? Yes, match
existing. See answers 31 and 32.

ARCHITECTURAL

46. The cut sheets of the front auditorium are attached. This lighting is
alternate number 1.

47. Contractor to provide up to five (5) Wall Mockups of brick designh and color
to be approximately 6°-0” x 6°-07,

48. Paint the existing and new ductwork and infrastructure in the stage area
black matte. Do not paint new stage rigging equipment.

49, Windows: Windows to be designed to a wind speed of 115 mph minimum.
Hurricane rating is not required. None of the windows are operable.
Exterior window trim to match existing.

MECHANICAL

50. Existing supply air grilles in the Auditorium ceiling are to remain, as are
their existing branch ducts and accessories. Do not install new grilles or
branch ducts in the Auditorium celling.

51, Install 3 ea. Price 95 return air grilles in the botiom of the return duct for
each system. Grilles to be 30"x30", 3/4" blade spacing, 0 degree vane
deflection, steel, color per architect.

SUBSTITUTIONS

MATERIAL SPECIFICATION ACCEPTED SUBSTITUTION
Glass Fiber Reinforced Concrete 03540 Fiblast, LLC.

PROJECT MANUAL

00 4113 Bid Form - Stipulated Sum
See new Bid Form — Attached

0043 00 Procurement Form Supplements

Rome City Auditorium Upgrades and Addition, Rome, GA
Project No. 14047 Addendum No. 2
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Remove specification division entirely

STAGE RIGGING

1. Barbizon representative onsite stated: “the electrical contractor would be responsible
far providing power to all equipment locations, and a Barbizon representative would
install their equipment® and make final connections”. This was implied as it would
relate to large companents, such as motorized curtains®, that would be suspended
from overhead supports. What portion of this work will be self-performed by
Barbizon? Drawings include a section of plans from Barbizon, identified as “Barbizon
Charlotte Inc. Submittal Package”. Please confirm that all materials listed in this
package are to be supplied by Barbizon and installed by the electrical contractor.

a. A Division of Responsibilities matrix is attached.
i. Inaquick run down, here is what the electrician needs to do:
ii. Mount the following devices:

1. Large 96 circuit dimming rack, small 24 circuit dimming
rack, and equipment rack all in the new electrical room.

2. Mount the rigging controller, e-stop back box, all data
distribution back boxes, all architectural control back
boxes, and LCD back box.

3. Mount rigging power distribution raceway up at grid level,
and 4 gridiron junction boxes along mezzanine rail.

iii. Wiring:

1. Line side wiring and terminations to dimming racks,
equipment rack, foundation rigging controller, and rigging
distribution raceway (this is served with 1 power feed that
will daisy chain from one of the raceways to the second.)

2. Pull all data wire to all specified locations, and to the
counts called out on the EE drawings

3. Provide, pull, and terminate all load side wiring to all field
locations called out on the EE drawings

iv. Conduit:
1. Any conduit, pull boxes, or other in line devices that they
deem necessary
v. All equipment called out on the Barbizon drawings, save for
what is mentioned abhove with wire, conduit, and other necessary
boxes is being provided by Barbizon.

END OF DOCUMENT

Rome City Auditorium Upgrades and Addition, Rome, GA
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SECTION 00 41 13 - BID FORM - STIPULATED SUM (SINGLE-PRIME CONTRACT)

To: The City of Rome, Georgia
c/o Bill Gilliland
Froject Title: Rome Gity Auditorium Renovation and Addition
Project No.: 14047
Bid Number: 039-15

Date:

Submitted by {full name and address):

1.1 OFFER

Having examined the Place of the Work and all matters referred to in the Instructions to
Bidders and the Contract Documents prepared by Architect & Engineers for the above-
referenced Project, we, the undersigned, hereby offer to enter into a Contract to perform the
Work for the Sum of:

dollars ($ ' ),

in lawful money of the United States of America.

We have included the Bid security as required by the Instructions to Bidders.

All applicable taxes are included the Bid Sum.

All Cash and Contingency Allowances described in Section 01 20 00 - Price and Payment
Procedures are included in the Bid Sum.

1.2 ALLOWANCES
As described in Section 01 20 00 - Price and Payment Procedures and in project Addenda:

Contingency Amount of 10% of the bid amount: $
is included in the Bid Sum.

Cash Allowance for AUDIO upgrades: $30,000.00 is included in the Bid Sum.
{initial}

Cash Allowance new LANDSCAPRE: $4,000.00 is included in the Bid Sum.
(initia) .

1.3 ACCEPTANCE

This offer shall be open to acceptance and is irrevocable for 30 days from the Bid closing
date.

Rome City Auditorium Upgrades and Addition, Rome, GA
Project No. 14047 Bid Form - Stipulated Sum (Single-Prime Contract)
0714/15 004113-1
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1.4

1.5

1.6

1.7

If this Bid is accepted by the Owner within the time period stated above, we will
- Execute the Agreement within seven days of receipt of Notice of Award.
- Furnish the required bonds within seven days of receipt of Notice of Award.
- Commence Work within seven days after written Notice to Proceed

If this Bid is accepted within the time stated, and we fail to commence the Work or we fail to
provide the required bonds, the Bid security shall be forfeited as damages to the Owner by
reason of our failure, limited in amount to the lesser of the face value of the Bid security or the
difference between this Bid and the Bid upon which a Coentract is signed.

In the event our Bid is not accepted within the time stated above, the required Bid security will
be returned to the undersigned, according to the provisions of the Instructions to Bidders,
unless a mutually satisfactory arrangement is made for its retention and validity for an
extended period of time.

CONTRACT TIME
If this Bid is accepted, we will:

Complete the Worlk in { ) calendar weeks from
Notice to Proceed.

CHANGES TO THE WORK

When the Architect establishes that the method of valuation for changes in the Work will be
net cost plus a percentage fee according to General Conditions, our percentage fee shall be:

percent overhead and profit on the net cost of our own Worlk;
percent on the gross cost of work done by any Subcontractor.

On Work deleted from the Coniract, our credit to the Owner shall be the Architect/Engineer-
appraved net cost plus percent of the overhead and profit percentage noted above.

ADDENDA
The following Addenda have been received. The modifications to the Bid Documents noted
below have been considered and ali costs are included in the Bid Sum.

Addendum No. Dated

Addendum No. Dated

l.ist any additional addenda on separate pages
ALTERNTES

The following amounts shall be added to or deducted from the Bid Sum.

Rome City Auditorium Upgrades and Addition, Rome, GA
Project No. 14047 Bid Form - Stipulated Sum (Single-Prime Contract)
071415 0041 138-2
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Alternate No. 1: Replace existing fixtures in the lobby and auditorium as indicated on E3.0.
Cut sheets of lights are attached to addendum No. 2. Lights are to be provided by owner.
Contractor to provide all electrical, materials and labor required for installation.

Alternate No. 1

Add

$

1.8 BID FORM SIGNATURES

The Corporate Seal of

{Bidder - print the full name of your firm)

was hereunto affixed in the presence of

{Authorized signing officer and title)

{Seal)

{Authorized signing officer and title)

{Seal)

If the Bid is a joint venture or partnership, add additional forms of execution for each member
of the joint venture in the approptiate form or forms as above.

END OF DOCUMENT

Rome City Auditorium Upgrades and Addition, Rome, GA

Project No. 14047
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Bid Form - Stipulated Sum (Single-Prime Confract)
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WINDSOR

I;IWEB PIN™ 256

Canopy detail  for
the 24° 30" and 35
diameter pendants.

Canopy detail for
the 44" diameter
pendant and 42°
swivel canopy option.

Finial detail for the
24" and 30" diameter

pendants.

604710~ AB=0P+1

GENERAL SPECIFICATION

Body and trim: Steel and brass. S
Suspensian: Single iube combined with three diagonal decorative tubes for stabilization.
Finish: Gear tray, powder coated gloss white, Trim, powder coated ar plated as listed.
Diffusers: Acrylic.

Dust covers {optional): clear or opal polycarbonate.,

Ballasts: HPF, high frequency electronic ballasts, *Gheck with factory for availability.

Drivers: HPF, electronic, 0-10V dimming. Twin circuit. *Check with factory for availability. - WFBVg&E’E sad
Mechanical: Luminaires mount directly over a junction box {not supplied). -

=

*Emergency system: Emsrgency option provides a 1.5 hour emergency lighting facility. The self contained system T Sl a
includes the inverter module, NiCad batteries and a remole walllceiling plate with LED charge indicater and test 3 @
swich fmaximum distance between wall/cetling plate and luminalre is 15m/60'). Test switch fits a single gang box ; a
{not supplied). Not available with a 347V supply. » | =
Approvals: ETL. ‘ 3 8
T 8

| 5

© 2014 BETA-CALCO INC, ... CEILING ._5 MUETI-ARM ... ;:,
o

BETACALCO.COM WEB FIN™ 624 WEB PIN™ 331




Y SPECIFY LAMP/LUMINAIRE TYPE

GCode: Lamp: Color GCT: CRl:

60 7010 140W LED 3000K min 80
80 7011 1400 LED 3500K min 80
60 7012 140W LED 4000K min 70
80 7020 190w LED 3000K min 80
60 7021 190W LED 3500K min 80
60 7022 190W LED 4000K min 70
60 7030 240W LED 3000K nin 80
60 7031 240W LED 3500K min 80
60 7032 240W LED 4000K min 70
60 7040 360W LED 3000K min 80
60 7041 360W LED 3500K min 80
60 7042 a60W LED 4000K min 70

SPECIFY FINISH

MB Melallic bronze
MS  Metallic silver
PB Paolished brass
SB  Satin brass

AB Antique brass
CP  Polishad coppsar
CS  Satin copper
AG  Ankque copper
SC  Satin chrome
SN Satin nickel

Ot Other painted finisk {blaase spacify an RAL number)

SPECIFY DIFFUSER
Opal
Baige faux alabaster

FW  White faux alabaster

2} SPECIFY OPTIONS

Emergency system®

Dust cover {clear pofycarbonates}

SW  Swivel canapy (42°)

DA DALI diivers*

DX DMX drivers*

81 152mm/6" addillonal suspension length
82  304mmA2" additional suspension length
531  456mm/18" additional suspension length
84  608mm/24" additional suspension length
3 34

Example Speclfication Coda: 60 7010=PB QP

Delivered
Ims:
12130
12130
12970

16460
16460
17600

20700
20700
22200

args
31195
33380

Efficacy
LPW:
86.3
86.3
92.2

86.3
86,3
92.2

86,3
86.3
92.2

86.3
86.3
92.2

L70 @25°C

(77°F):
> KOK hrs
> BOK hrs
> 50K hrs

> bGK brs
> 50K hrs
> BOK hrs

> 50K hrs
> BOK hrs
= BOK hrs

> 50K hrs
= BOK hrs
= BOK hes

Depth (D)

+
|

Mote: Due to conslant changes in LEDs, please check our websile for currant product specifications.

Diametar {A):

610mm/24"
810mm/24"
610mm/24"

762mmi3o”
762mm/3p”
762mim/3g"

889mim/as”
889mm/35"
889mm/35"

+168mm/de”
1168mm/46"
‘H68mmid6"

WINDSOR LED

152mm/6" Dlamater

);{WEB PIN™ 256

Depth (D): Height {H):
229mmA" 508mm/20"
229mm/ia" 508mm/20"
229mm/g" 508mm/20"
259mm/1Y" 548mmf2t"
259mm/10" 543mm/21"
258mm/iQ" 543mmJ/21"
381mmits" 543mm/21"
381mm/i5" 543mm/21"
381mmfts" 545mm/21"
A57mm/ 8" &610mm/24"
457mm/18" 6510mm/24"
A57mm/ 18" 610mm/24”
Height (H}

Diameter (A)

202mm/8" Diameler

T

Canopy detail for 46"
diameter pendants and
swivel canopy option.

@ 2014 BETA-CALCO INC,

BETACALCO.COM

Photometry:

File# 607010
File# 607011
File# 607012

File# 607020
File# 607021
Flle# 607022

File# 607030
File# 607031
File# 607032

File# 607040
File# 607041
File# 607042

US Apr 03, 2014 03:31 PM




SPECIFY LAMP/LUMINAIRE TYPE

Code: Lamp: Diameter {A):
60 6254 6 x 26W PL-C 4up/2dn 610mm/24"
60 3001 4 x 36W/39W PL-L 2up/2dn 762mmia30"
60 3002 6 x 36W/39W PL-L 4up/2dn 762mm/3g"
603503 8 X 40W PL-L 4upf2dn 889mm/35"
60 3508 6 x 55W PL-L 4up/2dn 889mmi3s"
603510 8 x 40W PL-L 6up/2dn 889mm/35"
60 3509 8 x 55W PL-L 6up/2dn B889MMAG"
60 A710 8 x 40W PL-L 6up/2dn H168mm/46"
B0 4703 8 x 55W PL-L Bup/2dn 168mm/46"
60 4704 9 x 40W PL-L 6up/3dn 1168mm/46"
60 4711 10 x 40W PL-L 8up/2dn H168mm/AE"
60 4706 10 x 55W PL-L 8up/2dn H68mm/46"
60 4707 12 x 40W PL-L Sup/3dn 1168mm/46"
66 4709 12 x 55W PL-L 8up/ddn 1168mm/46"

SPECIFY FINISH
MB Mstallic bronze

MS  Melallie silver

PB Polished brass

SB Satin brass

AB  Antique brass

CP Palishad capper

CS Satin capper

AC  Antique copper

8C Satin chrome

SN Satin nickel

OT Other pairted finish (please specify an RAL number)

SPECIFY DIFFUSER
Cpal
Beige faux alabaster
White faux aiabaster

[B} SPECIFY VOLTAGE
o120V
2 27V
3 a47vt

E2 SPECIFY OPTIONS

EM Integral emergency system**

DB Dimming baliasts

DG Dust cover (clear polycarbonale)

OC Dusi cover (opal polycarbonale)

W Swivel canopy {42°%

51 182mm/6” addilional suspension length
52 304mm/12" additional suspension length
§3 458mm/18" additional suspension length
54 608mmi24" additional suspension length

Example Speclhication Code: 60 6254 PB= 0P 2

PL-G G24q-3 PL-L 2GH

AOW - 3150Im
55W - 4800Im

28W - 1800Im

Depth {D):
229mm/g"

259mmit0"
259mm/10"

Bt/
38tmm/15"
38tmm/15"
38tmmi 5"

457mmf18"
457mmig"
457mm/18"
457mmA g*
A57mm/f1g"
457mm/18"
457mimA 8"

Height (H):
508mm/20°

543mmi21"
543mmiz1"

543mm/2{"
543mm/21*
543mm/21"
543mm/21"

610mm/24"
610mm/24"
610mm/24"
610mm/24"
610mm/24"
63i0mm/24"
B610mm/24"

Weight:
6Kg/3lb

13Kgi2alb
18Kg28lb

15Kgiaalb
15Kgi33le
16Kg/3slh
16Kg/35lh

24Kg/53lb
24Kg/S3Ib
24Kq/53lb
26Ky/651h
25Kq/55lh
26Kg/58lb
26Kg/aalh

Photometry:
File# 606254

Fle# 603001
File# 603002

File# 603503
File# 603508
File# 603510
File# 603509

File# 604710
File# 604703
File# 604704
Fite# 604711
File# 604706
File# 664707
File# 604709

WINDSOR

);IWEB PINT™ 256

1562mm/6" Biameter

Height {H)

T3

Depth (1)

4

& Diameter {A)

202rami8" Dlameter

T

Canopy detail for 46"
diameter pandants and
swivel canapy option.

© 2014 BETA-CALCO INC.

BETACALCO.COM

Us Apr03, 2014 03:31 PM
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3 CONDUIT TG BASEMENT
- - - g -y \ ! SPA
- o o EQUIPMENT RACK "£ | -
j VHISON DIMAMER "U”
1 SENSONI RAGK “8* ~ I3
. 7Y tof—- ari] SPA
5PA ¥ -
SPA" T | - GRID IRON BAX ™G (TYF)
rSPB' FABRICATED WIREWAY '_/
il K2 K24 e - S
2 /
‘\ AREWAY VMY
TRACE ALL EXISTING CIRCUITS & LABEL
OUTLETS & LOADS WATH PANEL NAME &
CIRCUT NUMBER. PROVIDE DIRESTORY il
I PANELS INDICATIHG OUTLETS &
DEVICES SERVED. MOVE ALL CIRCUMS
TC RACEWAY'S & WIREWAYE IH A NEAT,
ORDERLY AND SBAFE FASHION.
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( ) STAGE LEVEL POWER
[y

STAGE MEZZININE AND HOUSE ATTIC POWER,

2

EG
IN BASEMENT TOD"
FER SINGLE LiNE
DISTRIBUTION RACEWAY “D”

FABRICATED WIREWAY
I H2ATHAR)

VEREWAY "M

GRIDIRON aoxnm} -

[1]

“SPBTSPAT

( : ) CROSS SECTION VIEW OF STAGE POWER
MOECHE

NOSCHE

GIRCULT FROK SYWATCH —]
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LIGHYING FOR.

B

OFESSIONALS

DiVISION OF RESPONSIBILITIES

FOR

Rome City Hall Auditorivm

The following responsibility matrix is intended to provide a top level summary of the delineation in work between the
General Contractor, Electrical Contractor and Barbizon. Barbizon will provide all resources required to deliver the

division of work under its responsibility.

June 13, 2015

Items/Services to be furnished/installed

Electrical
Confractor
Furnish

Electrical
Confractor
Install

General
Contractor
Instali

Theatrical
Condractor
Furnish

Theatrical

Contractor
Install

A, PERFORMANCE DIMMING and STATIC DISTRIBUTION

1. Dimmer Racks; SR3-48 96 circuits, DRd12 24 circuits

2. ALL Conduit and pull boxes

3. Three gang back box for faceplate in booth, 4 singles at torm

pipe positions — 2 for power 2 deep well for data

4. ALL Line side wire and electrical panels(s)

5. ALL Load side wire

8. ALL Line and Load side wire terminations

HKaxixl o XX

7. ALL structure and support for over stage Pipes.

3. Low Voltage daia wire

9. All Low Voltage Data terminations

10. 20amp 120vac circuit to Equipment Rack

b I P B P od P B P P

11. Equipment Rack internal equipment

12. DMX and Unison Stations

el B I P

E. RIGGING AND DISTRIBUTION

1. All Structure required for Motorized Hoisl(s}

2. Motorized Hoists

3. Hoist Power and Control Raceway

4, Hoist Control Boxes
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. ALL Conduit

. ALL Back Boxes; except grid iron junction boxes

. ALL Line and Load side wire
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. Circuit Strips, Cable Management

w0 |~

. ALL Line and Load Terminations

b B P b2 b Paq P

10. Test and Inspect Rigging

11. ALL motor control wire ferminations

12. All static stage pipes and track

13. All stage draperies
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C. PERFORMANCE CONTROL

1. Performance Control Console, monitor & desk light

2. Architectural control System Programming
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3. Portable Data Cables

D. FIXTURES

1. Stage Lighting fixtures {Including prep, hang, focus}

E. SERVICES

1. System Commissicning

2. Owner training on use of equipment
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