

FLOYD COUNTY GEORGIA

RFQ 15-1007-4

Field Equipment

2pm 7 Oct 2015

Company	Temporary Pitching Mounds	Batting Cage Nets	Pitcher Screens	Batting Cage Rubber Nats	TOTAL	Days to Delivery	Remarks
Bill Fritz Sports Corp	9,735.00	N/B	N/B	N/B	9,735.00	21-30 Days	
Sports Complex Design Group LLC	114,050.00	1,578.00	1,436.00	592.00	117,656.00	19 Days	
Burbank Sports Nets	5,025.00	2,846.00	2,532.00	1,560.00	11,963.00	30 Days	
BSN Sports	12,451.90	1,169.36	555.84	513.80	14,690.90	14 Days	
Plastic Creatiions Inc DBA Gulfstream & Allstar	8,995.00	N/B	N/B	1,156.00	10,151.00	Not Provided	If mounds aren't bought then freight will be charged on mats
Bliss Products and Services Inc	13,746.75	1,561.68	1,265.20	557.20	17,130.83	30 Days	
Better Baseball	9,749.95	2,124.28	1,523.80	640.00	14,038.03	10 Days	
Southern Athletic Field Inc	7,063.00	1,239.00	1,946.00	740.00	10,988.00	6-8 Days	