



March 29, 2018

Mr. John Boyd  
City of Rome, Georgia  
Water & Sewer Division  
Post Office Box 1433  
Rome, Georgia 30162

**Subject: Certified Bid Tabs**  
**MT. ALTO WATER TRANSMISSION MAIN**  
InSite Project No. 16127.00  
Rome Bid #008-18

Dear Mr. Boyd:

At 10:00 AM Local Time on Thursday, March 29, 2018, four (4) bids were received at the Rome Purchasing Department and are summarized as follows:

<u>Contractor</u>	<u>Total Amount of Bid</u>
Corley Contractors, Inc. DBA C&L Contractors	\$781,647.15
UWS, Inc.	\$798,428.60
C.H. Kirkpatrick & Sons Welding Service, Inc.	\$846,211.60
K.M. Davis Contracting Co., Inc.	\$1,206,265.00

A certified bid tabulation has been enclosed for your review.

If you have any questions or need any additional information, please give us a call at 205-733-9696.

Sincerely,

A handwritten signature in black ink that reads "T. Rylee". The signature is written in a cursive, flowing style.

Timothy R. Rylee, P.E.

Enclosures Bid Tabulation

Copy All Bidders  
InSite File 16127.00/6.3



The City of Rome, Georgia  
 Mt. Alto - Water Transmission Main  
 InSite Project Number 16127.00  
 Owner Bid # 008-16

Bid Tabulation  
 Thursday, March 29, 2018

BASE BID Item No.	Description	Quantity	Units	C.H. KIRKPATRICK & SONS WELDING SERVICE, INC. UC300226		*CORLEY CONTRACTORS, INC. DBA 244 CONTRACTORS UC301829		K.M. DAVIS CONTRACTING CO., INC. License No. UC300165		UWS, INC. License No. UC302244	
				Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
1	10" HDPE DR 9 Water Line, Fittings, Concrete Braces, Furnished and Installed. (Per Linear Foot)	1,620	LF	\$ 72.40	\$ 117,288.00	\$ 83.50	\$ 135,270.00	\$ 115.00	\$ 186,300.00	\$ 65.99	\$ 106,903.80
2	8" D.I. CL350 Restained Joint Water Line, Fittings, Concrete Braces, Furnished and Installed. (Per Linear Foot)	1,700	LF	\$ 64.45	\$ 109,565.00	\$ 63.96	\$ 108,732.00	\$ 100.00	\$ 170,000.00	\$ 69.44	\$ 118,048.00
3	8" D.I. CL350 Water Line, Fittings, Concrete Braces, Furnished and Installed. (Per Linear Foot)	3,520	LF	\$ 100.62	\$ 354,182.40	\$ 69.82	\$ 245,766.40	\$ 115.00	\$ 404,800.00	\$ 69.44	\$ 244,428.80
4	3" HDPE DR 9 Water Line, Fittings, Concrete Braces, Furnished and Installed. (Per Linear Foot)	1,490	LF	\$ 52.00	\$ 77,480.00	\$ 32.62	\$ 48,603.80	\$ 90.00	\$ 134,100.00	\$ 15.00	\$ 22,350.00
5	8" Gate Valve With Cast Iron Valve Box, Lid, and Locator Pads, Furnished and Installed. (Per Each)	10	EA	\$ 1,312.87	\$ 13,128.70	\$ 1,350.74	\$ 13,507.40	\$ 1,500.00	\$ 15,000.00	\$ 1,451.00	\$ 14,510.00
6	Flushing Assembly, Furnished and Installed. (Per Each)	1	EA	\$ 1,232.00	\$ 1,232.00	\$ 1,149.00	\$ 1,149.00	\$ 1,790.00	\$ 1,790.00	\$ 12,500.00	\$ 12,500.00
7	2" Automatic Air Release Valve with 20' Length of Level Pipe, Furnished and Installed. (Per Each)	1	EA	\$ 4,498.00	\$ 4,498.00	\$ 5,268.54	\$ 5,268.54	\$ 3,150.00	\$ 3,150.00	\$ 12,500.00	\$ 12,500.00
8	2" Pressure Reducing Valve, Furnished and Installed. (Per Each)	1	EA	\$ 6,243.00	\$ 6,243.00	\$ 7,065.07	\$ 7,065.07	\$ 10,100.00	\$ 10,100.00	\$ 12,500.00	\$ 12,500.00
9	Flushing Assembly, Furnished and Installed. (Per Each)	2	EA	\$ 3,878.00	\$ 7,756.00	\$ 4,157.17	\$ 8,314.34	\$ 5,150.00	\$ 10,300.00	\$ 4,469.00	\$ 8,938.00
10	Water Meter and Meter Box, Installation Only of Owner Furnished Water Meter and Meter Box. (Per Each)	17	EA	\$ 1,691.00	\$ 28,747.00	\$ 928.00	\$ 15,776.00	\$ 1,000.00	\$ 17,000.00	\$ 1,250.00	\$ 21,250.00
11	Line WL-1, Sta. 0+00, Connection to Existing Water System, Furnished and Installed. (Per Each)	1	LS	\$ 3,735.00	\$ 3,735.00	\$ 4,105.00	\$ 4,105.00	\$ 3,500.00	\$ 3,500.00	\$ 10,000.00	\$ 10,000.00
12	Line WL-1, Sta. 34+14, Connection to Existing Water System, Furnished and Installed	1	LS	\$ 4,100.00	\$ 4,100.00	\$ 4,105.00	\$ 4,105.00	\$ 4,000.00	\$ 4,000.00	\$ 10,000.00	\$ 10,000.00
13	Line WL-2, Sta. 0+00, Connection to Existing Water System, Furnished and Installed	1	LS	\$ 3,950.00	\$ 3,950.00	\$ 4,105.00	\$ 4,105.00	\$ 3,500.00	\$ 3,500.00	\$ 10,000.00	\$ 10,000.00
14	Line WL-2, Sta. 1+55, Connection to Existing Water System, Furnished and Installed	1	LS	\$ 4,025.00	\$ 4,025.00	\$ 4,105.00	\$ 4,105.00	\$ 4,825.00	\$ 4,825.00	\$ 10,000.00	\$ 10,000.00
15	Line WL-2, Sta. 9+90, Connection to Existing Water System, Furnished and Installed	1	LS	\$ 4,500.00	\$ 4,500.00	\$ 4,105.00	\$ 4,105.00	\$ 9,450.00	\$ 9,450.00	\$ 10,000.00	\$ 10,000.00
16	Asphalt Trench Repair, Full Depth Build-up, Furnished and Installed. (Per Square Yard)	1,230	SY	\$ 37.85	\$ 46,555.50	\$ 71.92	\$ 88,461.60	\$ 65.00	\$ 79,950.00	\$ 90.00	\$ 110,700.00
17	Stone Backfill Within Roadway, Furnished and Installed. (Per Ton)	2,100	TONS	\$ 26.06	\$ 54,726.00	\$ 35.68	\$ 74,928.00	\$ 35.00	\$ 73,500.00	\$ 28.00	\$ 58,800.00
18	Concrete Paving Replacement, Furnished and Installed	1,000	SF	\$ 4.50	\$ 4,500.00	\$ 8.28	\$ 8,280.00	\$ 75.00	\$ 75,000.00	\$ 5.00	\$ 5,000.00
Total Amount Bid				\$	\$ 846,211.60	\$	\$ 781,647.15	\$	\$ 1,205,265.00	\$	\$ 798,428.60

\*LOW BIDDER

Notes: 1. C.H. Kirkpatrick & Sons Welding Service, Inc. Bid Form - Unit Price was correct but they transferred the bid amount incorrectly to the City of Rome - Purchasing Department Bid Form.

I hereby certify that the above is a true and accurate tabulation of the bids received at the City of Rome, Georgia Purchasing Department at 10:00 a.m. on Thursday, March 29, 2017, for the Mt. Alto Water Transmission Main Project No. 16127.00.

By: Timothy R. Rylee, P.E.

